STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
Bl D OPENI NG DATE 10/ 12/ 05 I N SANTA BARBARA COUNTY NEAR 10/ 13/ 05
CONTRACT NUMBER 05- 314304 SUMMERLAND FROM 0. 2 KM NORTH CONTRACT CODE 'F '
LOCATI ON 05- SB-101-R6. 4/ R7. 1 OF GARRAPATA CREEK TO PADARO 32 CONTRACT | TEMS
LANE OVERCRGOSSI NG
CONSTRUCT AND RETRCFI' T SOUND WALL FEDERAL AID ACNH Q101-(089)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
PROPGOSALS | SSUED 14 FUND TOTAL HB311 3, 520, 000 TOTAL NUMBER OF WORKI NG DAYS 380
NUMBER OF Bl DDERS 4 ENG NEERS EST 1, 630, 900. 00 AMOUNT OVER 498, 810. 00 PERCENT OVER EST 30. 58
PROGRAM ELEMENTS SND
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,129, 710. 00 4 UNI ON ENG NEERI NG COMPANY | NC 805 648-3373
00212942
P O BOX 1000 FAX 805 648-6634
VENTURA CA 93002
2 2,462, 542. 43 2 A1 S CONSTRUCTI ON COVPANY 805 643- 6996
00759390
P O BOX 24620 FAX 805 643- 6966
VENTURA CA 93002
3 2,687,074.00 3 R BURKE CORPCRATI ON 805 543-8568
00264193
P O BOX 957 FAX 805 543-2321
SAN LU S OBl SPO CA 93406- 0957
4 2,945,923.70 1 VENDEZ CONCRETE | NC 805 525-8043

1210 E SANTA PAULA ST
SANTA PAULA CA 93060

00497452
FAX 805 525-8057



05- 314304 Bl D245

05- SB-101-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2

10/ 12/ 05 10/ 13/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACE FENCE COVPANY FENCI NG AND METAL BEAM GUARD RAI L
CI TY OF | NDUSTRY CA
C H P STEEL COVPANY REBAR
VENTURA CA
CASE PACI FI C CAST I N DRI LLED HCLE PI LE ( PARTI AL)
PASO RCOBLES CA
REYCO SM TH AND REYNCLDS ERCSI ON CONTROL LANDSCAPI NG AND | RRI GATI ON
Rl VERSI DE CA
REYCON CONSTRUCTI ON MASONRY
SANTA PAULA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
TAFT ELECTRI C ELECTRI CAL

VENTURA CA



05- 314304 Bl D245

05- SB-101-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3

10/ 12/ 05 10/ 13/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ACE FENCE COVPANY ITEM5 1, 8, 10 AND 25 THRU 29
15135 SALT LAKE AVE
I NDUSTRY CA 91246

C H P STEEL COVPANY I TEMS 19 AND 21 THRU 24 (PARTI AL)
1674 LI RI O AVE
VENTURA CA 93004

EVEREST ENVI RONVENTAL CONSULTI NG | TEM 2
6297 EAST AVENUE
RANCHO CUCAMONGA CA 91739

MYERS DRI LLI NG | TEM 19 ( PARTI AL)
P O BOX 742
MORRO BAY CA 93443

REYCON CONSTRUCTI ON | TEMS 22 AND 23 ( PARTI AL)
1795 LEMON WOOD DRI VE
SANTA PAULA CA 93061

STATEW DE SAFETY AND SI GNS ITEMS 5 THRU 7 ( PARTI AL)
522 LI NDON LANE
NI POMO CA 93444

TAFT ELECTRIC | TEM5 30 AND 31
1694 EASTMAN AVE
VENTURA CA 93003

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACE FENCE COVPANY I TEM5 25 THRU 29
I NDUSTRY CA

CONTI NUED ON NEXT PAGE



05- 314304
05- SB-101-R
10/ 12/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

10/ 13/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CASE PACI FI C COVPANY
PASO ROBLES CA

K C 1 ENVI RONMENTAL | NC
SAN LU S OBl SPO CA

LOS ANGELES SI GNAL CONSTRUCTI ON | NC

I NDUSTRY CA

REYCON CONSTRUCTI ON | NC
SANTA PAULA CA

STATEW DE SAFETY AND SI GNS | NC

NI POMO CA

VI STA STEEL COVPANY
VENTURA CA

Bl DDER | D NAME AND ADDRESS

| TEM 19 ( PORTI ON)

I TEMS 15 THRU 18

ELECTRI CAL

MASONRY BLOCK

| TEM 5

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE COVPANY
P O BOX 1249
SUN VALLEY CA 91353

C H P STEEL COVPANY | NC
1674 LI R O AVE
VENTURA CA 93004

CASE PACI FI C
2360 TRACTCR ST
PASO ROBLES CA 93446

CONTI NUED ON NEXT PAGE

VETAL BEAM GUARD RAI LI NG AND FENCI NG

REBAR

DRI LL CONCRETE PI LE



05- 314304 Bl D245

05- SB-101-R SUMMARY OF REMAI NI NG BI DDERS PAGE 5
10/ 12/ 05 10/ 13/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 REYCO SM TH AND REYNCLDS LANDSCAPI NG AND | RRI GATI ON

7177 BROCKTON AVE SUI TE 220
RI VERSI DE CA 92506

REYCON CONSTRUCTI ON | NC MASONRY BLOCK

P O BOX 910

SANTA PAULA CA 93061

TAFT ELECTRI C COVPANY ELECTRI CAL HOOKUP
P O BOX 3416

VENTURA CA 93003



05- 314304 Bl D245

05- SB- 101- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 12/ 05 10/ 13/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071301 TEMPORARY FENCE M 470 26.00 12, 220. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 447. 00 3, 447. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 32, 082. 00 32, 082. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 11, 504. 00 11, 504. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 752. 00 5, 752. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 19, 784. 00 19, 784. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 4.342.00 4.342.00
8 (S) 150605 REMOVE FENCE M 410 12. 00 4, 920. 00
9 150806 REMOVE Pl PE M 2 437.00 874. 00
10 (S) 151531 RECONSTRUCT FENCE M 24 708. 00 16, 992. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 75, 176. 00 75, 176. 00
12 190101 ROADWAY EXCAVATI ON VB 420 110. 00 46, 200. 00
13 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 525 65. 00 34, 125. 00
14 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 350 69. 00 24, 150. 00
15 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 37, 188. 00 37, 188. 00
16 (S) 035623 EROSI ON CONTROL ( TURF REI NFORCEMENT MAT) MR 1, 930 17. 00 32, 810. 00
17 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 30, 214. 00 30, 214. 00
18 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 80, 181. 00 80, 181. 00
19 (S) 498027 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1, 450 370. 00 536, 500. 00
PI LI NG ( SOUND WALL)
20 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 178 594. 00 105, 732. 00
21 (F) 510700 M NOR CONCRETE (Pl LE CAP) VB 222 704. 00 156, 288. 00
22 (SF) 049978 SOUND WALL ( RETAI NI NG WALL) V7 363 202. 00 73, 326. 00
( MASONRY  BLOCK)
23 ( SF) 518002 SOUND WALL ( MASONRY BLOCK) MR 1, 825 206. 00 375, 950. 00
24 ( SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 11, 640 4.00 46, 560. 00
25 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 210 92. 00 19, 320. 00
26 (S) 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 3 951. 00 2, 853. 00
27 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL PCST) M 440 125. 00 55, 000. 00
28 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 343. 00 1, 343.00
29 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 3, 133. 00 3,133. 00
30 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 14, 838. 00 14, 838. 00
31 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 34, 623. 00 34, 623. 00
32 999990 MOBI LI ZATI ON LS LUMP SUM 232, 283. 00 232, 283. 00

TOTAL 2,129, 710. 00



05- 314304 Bl D245
05- SB-101-R SUMMARY OF REMAI NI NG BI DDERS PAGE 7
10/ 12/ 05 10/ 13/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 24. 00 11280. 00 28. 00 13160. 00 34. 30 16121. 00
2 2,976. 00 2976. 00 2,500. 00 2500. 00 2,500. 00 2500. 00
3 75, 000. 00 75000. 00 12, 800. 00 12800. 00 20, 926. 00 20926. 00
4 10, 200. 00 10200. 00 3, 200. 00 3200. 00 2,338. 00 2338. 00
5 8, 400. 00 8400. 00 5, 000. 00 5000. 00 6, 602. 00 6602. 00
6 180, 000. 00 180000. 00 100, 000. 00 100000. 00 129, 913. 00 129913. 00
7 18, 000. 00 18000. 00 32, 000. 00 32000. 00 14, 435. 00 14435. 00
8 13. 20 5412. 00 21.00 8610. 00 52. 30 21443. 00
9 1, 200. 00 2400. 00 1, 000. 00 2000. 00 663. 50 1327. 00
10 660. 00 15840. 00 700. 00 16800. 00 506. 00 12144. 00
11 275, 000. 00 275000. 00 60, 000. 00 60000. 00 60, 000. 00 60000. 00
12 54. 00 22680. 00 100. 00 42000. 00 39. 50 16590. 00
13 54. 00 28350. 00 140. 00 73500. 00 42. 60 22365. 00
14 54. 00 18900. 00 100. 00 35000. 00 286. 10 100135. 00
15 61, 512. 50 61512. 50 93, 000. 00 93000. 00 81, 818. 00 81818. 00
16 19. 48 37596. 40 25.00 48250. 00 25.90 49987. 00
17 26, 790. 00 26790. 00 40, 000. 00 40000. 00 35, 634. 00 35634. 00
18 102, 633. 25 102633. 25 130, 000. 00 130000. 00 140, 935. 00 140935. 00
19 420. 00 609000. 00 415. 00 601750. 00 425. 60 617120. 00
20 600. 00 106800. 00 1, 300. 00 231400. 00 1, 621. 50 288627. 00
21 650. 00 144300. 00 1, 250. 00 277500. 00 1,762. 80 391341. 60
22 211.76 76868. 88 250. 00 90750. 00 255.50 92746. 50
23 216. 22 394601. 50 250. 00 456250. 00 260. 50 475412. 50
24 3. 96 46094. 40 6. 10 71004. 00 4.20 48888. 00
25 94. 30 19803. 00 95. 00 19950. 00 122. 60 25746. 00
26 977. 50 2932. 50 1, 050. 00 3150. 00 2,499.70 7499. 10
27 128. 80 56672. 00 130. 00 57200. 00 122. 60 53944. 00
28 1, 380. 00 1380. 00 1, 500. 00 1500. 00 784. 00 784. 00
29 3,220. 00 3220. 00 3, 300. 00 3300. 00 3, 563. 00 3563. 00
30 16, 100. 00 16100. 00 2, 500. 00 2500. 00 4,423.00 4423. 00
31 36, 800. 00 36800. 00 38, 000. 00 38000. 00 39, 854. 00 39854. 00
32 45, 000. 00 45000. 00 115, 000. 00 115000. 00 160, 762. 00 160762. 00
TOT 2,462, 542. 43 2,687,074.00 2,945,923.70




